


CALL ORDER

LETTING DATE :

INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

: 260 CONTRACT ID : B -29220-A
01/04/07 10:00 AM DISTRICT 64

CONTRACT TIME : 07/01/07 COMPLETION DATE

COUNTIES : LAKE

PROJECT(S) :

DATE :
PAGE :

0101459
0101460
0200134
OTHERS

TOTAL %

02/16/07
260 -1

OVER

BID LOW BID

1,253,129.66 100.
1,540,720.00 122.
1,593,455.76 127.
1,670,994.85 133.
1,686,230.34 134.

0000%
9498%
1581%
3457%
5615%

CONTRACT DESCRIPTION : Rural - Old Code
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1106884 ELLAS CONSTRUCTION COMPANY INC

2 35-1523985 WIRTZ & YATES, INC.

3  32-0154474 JC1 BRIDGE GROUP INC

4  35-1339168 LAPORTE CONSTRUCTION CO

5 35-0918397 RIETH RILEY CONSTRUCTION

6 35-1035114 SUPERIOR CONSTRUCTION CO

1,752,374.72 139.

8399%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

02/16/07
260 -2

ENGINEER"S ESTIMATE: $ 1,165,884.80 ROUTE : 41
CALL ORDER : 260 CONTRACT ID : B -29220-A COUNTIES : LAKE
LETTING DATE : 01/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 2 ) 35-1523985 IC 3 ) 32-0154474
|ELLAS CONSTRUCTION COMPANY 1 |WIRTZ & YATES, 1JC1 BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE REPAIR
| | |
0001 105-06845 LUMP |  10000.00000 10000.00]  10000.00000 10000.00]  10000.00000 10000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07038 5.000 MOS | 2400.00000 12000.00] 2500.00000 12500.00] 3500.00000 17500.00
FIELD OFFICE, A I I |
0003 105-08520 2.000 EACH | 300.00000 600.00] 300.00000 600.00] 200.00000 400.00
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 10.000 MOS | 100.00000 1000.00] 300.00000 3000.00] 100.00000 1000.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0008 110-01001 LUMP |  62500.00000 62500.00]  80000.00000 80000.00]  79450.00000 79450.00
MOBILIZATION AND DEMOBILIZATION I | |
0009 202-02240 961.600 SYS | 16.45000 15818.32] 17.00000 16347.20] 22.00000 21155.20
PAVEMENT REMOVAL I I |
0010 202-51328 LUMP |  49500.00000 49500.00]  25000.00000 25000.00]  50000.00000 50000.00
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 1 I | |
0011 202-51328 LUMP |  49500.00000 49500.00]  25000.00000 25000.00]  50000.00000 50000.00
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 2 I I |
0012 202-51328 LUMP |  49500.00000 49500.00]  25000.00000 25000.00]  50000.00000 50000.00
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 3 I I |
0013 202-51328 LUMP |  49500.00000 49500.00] 0.00000 0.00]  50000.00000 50000.00
PRESENT STRUCTURE, REMOVE PORTIONS , | | |
STR. NO. 4 I I |
0014 202-51822 1704.000 SYS | 4.00000 6816.00] 8.00000 13632.00] 23.00000 39192.00
BRIDGE DECK OVERLAY, REMOVE I I |
0015 203-02000 132.000 CYS | 41.00000 5412.00] 15.00000 1980.00] 36.00000 4752.00
| | |

EXCAVATION, COMMON



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

02/16/07
260 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,165,884.80 ROUTE : 41
CALL ORDER : 260 CONTRACT ID : B -29220-A COUNTIES : LAKE
LETTING DATE : 01/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 IC 2 ) 35-1523985 1C 3 ) 32-0154474
|ELLAS CONSTRUCTION COMPANY 1 |WIRTZ & YATES, INC. 1JC1 BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0016 302-07455 160.400 CYS | 86.00000 13794.40] 30.00000 4812.00] 55.00000 8822.00
DENSE GRADED SUBBASE I I |
0017 606-07484 920.000 LFT | 1.00000 920.00] 11.00000 10120.00] 1.85000 1702.00
MILLED HMA SHOULDER CORRUGATIONS I I |
0018 609-06259 961.600 SYS | 63.00000 60580.80] 65.00000 62504.00] 125.00000 120200.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0019 610-07487 456.000 TON | 110.00000 50160.00] 162.00000 73872.00] 110.00000 50160.00
HMA FOR APPROACHES, TYPE B I I I
0020 621-01004 4.000 EACH | 400.00000 1600.00] 1000.00000 4000.00] 400.00000 1600.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0021 621-06559 1520.000 SYS | 1.32000 2006.40] 2.00000 3040.00] 1.32000 2006.40
MULCHED SEEDING, R I I |
0022 702-51863 176.000 EACH | 15.00000 2640.00] 10.00000 1760.00] 13.00000 2288.00
FIELD DRILLED HOLE IN CONCRETE I I |
0023 703-06029 47158.000 LBS | 1.01000 47629.58] 1.50000 70737.00] 1.50000 70737.00
REINFORCING BARS, EPOXY COATED I I |
0024 703-97936 312.000 EACH | 15.78000 4923.36| 13.00000 4056.00] 2400000 7488.00
THREADED TIE BAR ASSEMBLY, EPOXY COATED | I |
0025 706-05732 16.000 EACH | 2212.00000 35392.00] 2000.00000 32000.00] 2400.00000 38400.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | | |
, MODIFIED I I |
0026 707-01065 LUMP |  72575.00000 72575.00] 150000.00000 150000.00] 90000 .00000 90000.00
POST-TENSIONING , STR. NO. 1 I I |
0027 707-01065 LUMP |  72575.00000 72575.00] 150000.00000 150000.00]  90000.00000 90000.00
POST-TENSIONING , STR. NO. 2 I I |
0028 707-01065 LUMP |  72575.00000 72575.00] 150000.00000 150000.00] 90000 .00000 90000.00
POST-TENSIONING , STR. NO. 3 I I |
0029 707-01065 LUMP |  72575.00000 72575.00] 150000.00000 150000.00]  90000.00000 90000.00
POST-TENSIONING , STR. NO. 4 I I |
0030 709-51821 LUMP | 1870.00000 1870.00] 1000.00000 1000.00] 500.00000 500.00
SURFACE SEAL , STR NO. 1 I I |
0031 709-51821 LUMP | 1870.00000 1870.00] 1000.00000 1000.00] 500.00000 500.00
SURFACE SEAL , STR NO. 3 I I |
0032 709-51821 LUMP | 1870.00000 1870.00] 1000.00000 1000.00] 500.00000 500.00
SURFACE SEAL , STR NO. 4 I I |
0033 709-51821 LUMP | 1870.00000 1870.00] 1000.00000 1000.00] 500.00000 500.00
SURFACE SEAL , STR. NO. 2 I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

02/16/07
260 -4
TABULATION OF BIDS

FLASHING ARROW SIGN

ENGINEER"S ESTIMATE: $ 1,165,884.80 ROUTE : 41
CALL ORDER : 260 CONTRACT ID : B -29220-A COUNTIES : LAKE
LETTING DATE : 01/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 IC 2 ) 35-1523985 1C 3 ) 32-0154474
|ELLAS CONSTRUCTION COMPANY 1 |WIRTZ & YATES, INC. 1JC1 BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0034 715-09027 40.000 EACH | 375.00000 15000.00] 50.00000 2000.00] 200.00000 8000.00
DEVIATION PIPES , BENTS NO. 2 AND 3 I I |
0035 722-09028 192.000 EACH | 152.00000 29184.00] 500.00000 96000.00] 300.00000 57600.00
STITCHING BRIDGE DECK I I |
0036 722-51401 748.000 SFT | 43.00000 32164.00] 10.00000 7480.00] 5.00000 3740.00
BRIDGE DECK PATCHING, FULL DEPTH I I |
0037 722-51842 1704.000 SYS | 107 .50000 183180.00]| 65.00000 110760.00] 115.00000 195960.00
BRIDGE DECK OVERLAY I I |
0038 722-51846 21.200 CYS | 330.00000 6996.00] 330.00000 6996.00] 330.00000 6996.00
BRIDGE DECK OVERLAY, ADDITIONAL I I |
0039 722-51852 1902.000 SFT | 14.50000 27579.00] 3.00000 5706.00] 19.00000 36138.00
BRIDGE DECK PATCHING, PARTIAL DEPTH I I |
0040 722-60824 1704.000 SYS | 3.90000 6645_60] 3.00000 5112.00] 5.00000 8520.00
SURFACE MILLING I I |
0041 727-90308 736.000 LFT | 60.00000 44160.00] 80.00000 58880.00] 90.00000 66240.00
EPOXY INJECTION, CRACK PREPARATION I I |
0042 727-90309 45.000 GAL | 45_00000 2025.00] 90.00000 4050.00] 80.00000 3600.00
EPOXY INJECTION, EPOXY MATERIAL I I |
0043 727-93560 LUMP | 1500.00000 1500.00] 3500.00000 3500.00] 2500.00000 2500.00
EPOXY INJECTION, FURNISHING EQUIPMENT , | I |
STR. NO. 1 I | |
0044 727-93560 LUMP | 1500.00000 1500.00] 3500.00000 3500.00] 2500.00000 2500.00
EPOXY INJECTION, FURNISHING EQUIPMENT , | I |
STR. NO. 2 I I |
0045 727-93560 LUMP | 1500.00000 1500.00] 3500.00000 3500.00] 2500.00000 2500.00
EPOXY INJECTION, FURNISHING EQUIPMENT , | | |
STR. NO. 3 I I |
0046 727-93560 LUMP | 1500.00000 1500.00] 3500.00000 3500.00] 2500.00000 2500.00
EPOXY INJECTION, FURNISHING EQUIPMENT , | I |
STR. NO. 4 I | |
0047 801-01093 4.000 EACH | 510.00000 2040.00] 1500.00000 6000.00] 1050.00000 4200.00
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0048 801-06207 21796.000 LFT | 0.88000 19180.48] 1.20000 26155.20] 0.95000 20706.20
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0049 801-06640 24.000 EACH | 110.00000 2640.00] 280.00000 6720.00] 140.00000 3360.00
CONSTRUCTION SIGN, A I | |
0050 801-06710 120.000 DAY | 10.00000 1200.00] 25.00000 3000.00] 18.00000 2160.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

260 -5

02/16/07

ENGINEER"S ESTIMATE: $ 1,165,884.80 ROUTE : 41
CALL ORDER : 260 CONTRACT ID : B -29220-A COUNTIES : LAKE
LETTING DATE : 01/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1106884 IC 2 ) 35-1523985 1C 3 ) 32-0154474
|ELLAS CONSTRUCTION COMPANY 1 |WIRTZ & YATES, INC. 1JC1 BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0051 801-06775 LUMP | 9700.00000 9700.00]  30000.00000 30000.00]  19000.00000 19000.00
MAINTAINING TRAFFIC I I |
0052 801-08508 2180.000 LFT | 13.75000 29975.00] 28.00000 61040.00] 4650000 101370.00
TEMPORARY TRAFFIC BARRIER, TYPE 2, I I |
ANCHORED I | |
0053 808-06711 330.000 LFT | 0.20000 66.00] 0.60000 198.00] 0.30000 99.00
LINE, PAINT, BROKEN, WHITE, 4 IN. I I |
0054 808-06713 4638.000 LFT | 0.11000 510.18] 0.30000 1391.40] 0.20000 927.60
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
0055 808-06714 4638.000 LFT | 0.11000 510.18] 0.30000 1391.40] 0.20000 927.60
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0056 808-06716 10228.000 LFT | 0.37000 3784.36| 0.60000 6136.80] 0.42000 4295.76
LINE, REMOVE I | |
0057 808-75994 20.000 EACH | 13.50000 270.00] 15.00000 300.00] 10.00000 200.00
PRISMATIC REFLECTOR I I |
0058 808-75996 8.000 EACH | 25.00000 200.00] 30.00000 240.00] 10.00000 80.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0059 808-75998 8.000 EACH | 68.00000 544.00] 400.00000 3200.00] 60.00000 480.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 1,253,129.66] $ 1,540,720.00] $ 1,593,455.76
------------------------------------------ A
CONTRACT TOTALS I $ 1,253,129.66] $ 1,540,720.00] $ 1,593,455.76




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

02/16/07
260 -6

DENSE GRADED SUBBASE

ENGINEER"S ESTIMATE: $ 1,165,884.80 ROUTE : 41
CALL ORDER : 260 CONTRACT ID : B -29220-A COUNTIES : LAKE
LETTING DATE : 01/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1339168 IC 5 ) 35-0918397 IC 6 ) 35-1035114
|LAPORTE CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 BRIDGE REPAIR
| | |
0001 105-06845 LUMP | 1533.00000 1533.00] 5000.00000 5000.00]  85000.00000 85000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 5.000 MOS | 2768.52000 13842.60] 3000.00000 15000.00] 5000.00000 25000.00
FIELD OFFICE, A I I |
0003 105-08520 2.000 EACH | 42400000 848.00] 200.00000 400.00] 300.00000 600.00
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 10.000 MOS | 212.00000 2120.00] 25.00000 250.00] 200.00000 2000.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0008 110-01001 LUMP |  83000.00000 83000.00]  82000.00000 82000.00]  60000.00000 60000.00
MOBILIZATION AND DEMOBILIZATION I I |
0009 202-02240 961.600 SYS | 27.41000 26357.46] 20.00000 19232.00] 20.00000 19232.00
PAVEMENT REMOVAL I | |
0010 202-51328 LUMP |  45000.00000 45000.00]  95992.32000 95992.32]  30000.00000 30000.00
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 1 I I |
0011 202-51328 LUMP |  45000.00000 45000.00]  95992.32000 95992.32]  30000.00000 30000.00
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 2 I I |
0012 202-51328 LUMP |  45000.00000 45000.00]  95992.32000 95992.32]  30000.00000 30000.00
PRESENT STRUCTURE, REMOVE PORTIONS , I | |
STR. NO. 3 I I |
0013 202-51328 LUMP |  45000.00000 45000.00]  95992.32000 95992.32]  30000.00000 30000.00
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 4 I | |
0014 202-51822 1704.000 SYS | 15.18000 25866.72] 10.00000 17040.00] 9.30000 15847.20
BRIDGE DECK OVERLAY, REMOVE I I |
0015 203-02000 132.000 CYS | 4718000 6227.76] 30.00000 3960.00] 20.00000 2640.00
EXCAVATION, COMMON I | |
0016 302-07455 160.400 CYS | 81.26000 13034.10] 80.00000 12832.00] 63.00000 10105.20
| | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

02/16/07
260 -7

ENGINEER"S ESTIMATE: $ 1,165,884.80 ROUTE : 41
CALL ORDER : 260 CONTRACT ID : B -29220-A COUNTIES : LAKE
LETTING DATE : 01/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1339168 l 5 ) 35-0918397 | 6 ) 35-1035114
|LAPORTE CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0017 606-07484 920.000 LFT | 8.00000 7360.00] 2.13000 1959.60] 4.95000 455400
MILLED HMA SHOULDER CORRUGATIONS I I |
0018 609-06259 961.600 SYS | 132.73000 127633.17] 65.00000 62504 .00] 120.00000 115392.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0019 610-07487 456.000 TON | 110.00000 50160.00] 110.00000 50160.00] 137.00000 62472.00
HMA FOR APPROACHES, TYPE B I I |
0020 621-01004 4.000 EACH | 400.00000 1600.00] 503.00000 2012.00] 400.00000 1600.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0021 621-06559 1520.000 SYS | 1.32000 2006.40] 1.66000 2523.20]| 1.32000 2006.40
MULCHED SEEDING, R I I |
0022 702-51863 176.000 EACH | 11.42000 2009.92| 15.00000 2640.00] 20.00000 3520.00
FIELD DRILLED HOLE IN CONCRETE I I |
0023 703-06029 47158.000 LBS | 0.85000 40084.30] 1.35000 63663.30] 1.00000 47158.00
REINFORCING BARS, EPOXY COATED I I |
0024 703-97936 312.000 EACH | 15.78000 4923.36| 25.00000 7800.00] 15.78000 4923.36
THREADED TIE BAR ASSEMBLY, EPOXY COATED | I |
0025 706-05732 16.000 EACH | 288935000 46229.60] 2200.00000 35200.00] 3500.00000 56000.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
, MODIFIED I | |
0026 707-01065 LUMP | 109000.00000 109000.00] 127007.05000 127007.05] 150000.00000 150000.00
POST-TENSIONING , STR. NO. 1 I I |
0027 707-01065 LUMP | 109000.00000 109000.00| 127007 .05000 127007.05] 150000.00000 150000.00
POST-TENSIONING , STR. NO. 2 I I |
0028 707-01065 LUMP | 109000.00000 109000.00] 127007.05000 127007.05] 150000.00000 150000.00
POST-TENSIONING , STR. NO. 3 I I |
0029 707-01065 LUMP | 109000.00000 109000.00| 127007 .05000 127007.05] 150000.00000 150000.00
POST-TENSIONING , STR. NO. 4 I I |
0030 709-51821 LUMP | 1500.00000 1500.00] 500.00000 500.00] 400.00000 400.00
SURFACE SEAL , STR NO. 1 I I |
0031 709-51821 LUMP | 1500.00000 1500.00] 500.00000 500.00] 400.00000 400.00
SURFACE SEAL , STR NO. 3 I I |
0032 709-51821 LUMP | 1500.00000 1500.00] 500.00000 500.00] 400.00000 400.00
SURFACE SEAL , STR NO. 4 I I |
0033 709-51821 LUMP | 1500.00000 1500.00] 500.00000 500.00] 400.00000 400.00
SURFACE SEAL , STR. NO. 2 I I |
0034 715-09027 40.000 EACH | 525.00000 21000.00] 200.00000 8000.00] 740.00000 29600.00
| | |

DEVIATION PIPES , BENTS NO. 2 AND 3



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

02/16/07
260 -8

MAINTAINING TRAFFIC

ENGINEER"S ESTIMATE: $ 1,165,884.80 ROUTE : 41
CALL ORDER : 260 CONTRACT ID : B -29220-A COUNTIES : LAKE
LETTING DATE : 01/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1339168 l 5 ) 35-0918397 | 6 ) 35-1035114
|LAPORTE CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0035 722-09028 192.000 EACH | 258.68000 49666.56 100.00000 19200.00] 195.00000 37440.00
STITCHING BRIDGE DECK I I |
0036 722-51401 748.000 SFT | 95_00000 71060.00] 52.00000 38896.00] 48.00000 35904.00
BRIDGE DECK PATCHING, FULL DEPTH I I |
0037 722-51842 1704.000 SYS | 103.11000 175699.44] 60.00000 102240.00] 85.00000 144840.00
BRIDGE DECK OVERLAY I I |
0038 722-51846 21.200 CYS | 330.00000 6996.00] 330.00000 6996.00]| 330.00000 6996.00
BRIDGE DECK OVERLAY, ADDITIONAL I I |
0039 722-51852 1902.000 SFT | 24.00000 45648_00] 20.00000 38040.00] 26.00000 49452 .00
BRIDGE DECK PATCHING, PARTIAL DEPTH I I |
0040 722-60824 1704.000 SYS | 6.57000 11195.28] 8.00000 13632.00] 2.10000 3578.40
SURFACE MILLING I I |
0041 727-90308 736.000 LFT | 67.00000 49312.00] 60.00000 44160.00] 65.00000 47840.00
EPOXY INJECTION, CRACK PREPARATION I I |
0042 727-90309 45.000 GAL | 75.00000 3375.00] 65.00000 2925.00] 47.00000 2115.00
EPOXY INJECTION, EPOXY MATERIAL I I |
0043 727-93560 LUMP | 2400.00000 2400.00] 1500.00000 1500.00] 1700.00000 1700.00
EPOXY INJECTION, FURNISHING EQUIPMENT , | I |
STR. NO. 1 I I |
0044 727-93560 LUMP | 2400.00000 2400.00] 1500.00000 1500.00] 1700.00000 1700.00
EPOXY INJECTION, FURNISHING EQUIPMENT , | | |
STR. NO. 2 I | |
0045 727-93560 LUMP | 2400.00000 2400.00] 1500.00000 1500.00] 1700.00000 1700.00
EPOXY INJECTION, FURNISHING EQUIPMENT , | I |
STR. NO. 3 I I |
0046 727-93560 LUMP | 2400.00000 2400.00] 1500.00000 1500.00] 1700.00000 1700.00
EPOXY INJECTION, FURNISHING EQUIPMENT , | I |
STR. NO. 4 I I |
0047 801-01093 4.000 EACH | 510.00000 2040.00] 1320.37000 5281.48]| 1050.00000 4200.00
TEMPORARY WORKSITE SPEED LIMIT SIGN I | |
ASSEMBLY I I |
0048 801-06207 21796.000 LFT | 0.88000 19180.48| 1.19000 2593724 0.95000 20706.20
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0049 801-06640 24.000 EACH | 110.00000 2640.00] 176.05000 4225.20] 140.00000 3360.00
CONSTRUCTION SIGN, A I I |
0050 801-06710 120.000 DAY | 10.00000 1200.00] 22.63000 2715.60] 18.00000 2160.00
FLASHING ARROW SIGN I | |
0051 801-06775 LUMP |  29262.58000 29262.58]  20000.00000 20000.00]  45000.00000 45000.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

02/16/07
260 -9

ENGINEER"S ESTIMATE: $ 1,165,884.80 ROUTE : 41
CALL ORDER : 260 CONTRACT ID : B -29220-A COUNTIES : LAKE
LETTING DATE : 01/04/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1339168 | ) 35-0918397 | 6 ) 35-1035114
|LAPORTE CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0052 801-08508 2180.000 LFT | 41.49000 90448.20] 28.00000 61040.00] 30.00000 65400.00
TEMPORARY TRAFFIC BARRIER, TYPE 2, I I |
ANCHORED I I |
0053 808-06711 330.000 LFT | 0.20000 66.00]| 0.38000 125.40] 0.30000 99.00
LINE, PAINT, BROKEN, WHITE, 4 IN. I | |
0054 808-06713 4638.000 LFT | 0.11000 510.18] 0.25000 1159.50] 0.20000 927.60
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0055 808-06714 4638.000 LFT | 0.11000 510.18] 0.25000 1159.50] 0.20000 927.60
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
0056 808-06716 10228.000 LFT | 0.37000 3784.36] 0.53000 5420.84] 0.42000 4295.76
LINE, REMOVE I I |
0057 808-75994 20.000 EACH | 13.50000 270.00] 15.00000 300.00] 10.00000 200.00
PRISMATIC REFLECTOR I | |
0058 808-75996 8.000 EACH | 18.40000 147.20] 15.00000 120.00] 50.00000 400.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0059 808-75998 8.000 EACH | 68.00000 544.00] 60.00000 480.00] 60.00000 480.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS | $ 1,670,994.85] $ 1,686,230.34]| $ 1,752,374.72
------------------------------------------ A
CONTRACT TOTALS I $ 1,670,994 .85] $ 1,686,230.34] $ 1,752,374.72




